

Textron Aviation East Campus – Plant 1
TXTAV WC W7-7 Hangar Door Replacement
PEC File No. 178003-052
February 5, 2019

ADDENDUM NO. 2

The original Project Manual and Drawings for the Project noted above are amended as indicated on this Addendum 2.

SPECIFICATIONS:

1. Section 001116 INVITATION TO BID – Part 1.2.A.1: The Owner has elected to change the bid date to February 14, 2019, at noon, with the Schedule of Values due at 1:00 p.m. Refer to the attached updated section for more information.
2. Section 003113 PRELIMINARY SCHEDULE – Part 1.B.1.c. and Part 1.B.1.d: Refer to the attached section including information related to bid date changes.

ATTACHED:

1. Revised Section 001116 – Invitation to Bid
2. Revised Section 003113 – Preliminary Schedule

SECTION 001116 - INVITATION TO BID

1.1 PROJECT INFORMATION:

A. Notice to Bidders: Prequalified bidders are invited to submit bids for Project as described in this Document according to the Instructions to Bidders.

B. Project Identification:

TEXTRON AVIATION
WEST CAMPUS – W7-7
HANGAR DOOR REPLACEMENT
WICHITA, KANSAS

C. A/E Project Number:

178003-052

D. Owner:

TEXTRON AVIATION, INC.
ONE CESSNA BOULEVARD
WICHITA, KANSAS 67215

E. A/E:

PROFESSIONAL ENGINEERING CONSULTANTS
303 S. TOPEKA
WICHITA, KS 67202

F. PROJECT SCOPE

1. Complete general, civil, architectural, structural, mechanical, plumbing, fire protection, electrical lighting, and electrical power systems included as part of the Work. Each phase shall be accomplished as part of a Single Prime Contract.
2. Bids will be received for the following work:
 - a. General Building Construction and Site/Utilities
 - b. Plumbing/Mechanical Construction
 - c. Electrical Construction
 - d. Fire Protection Construction
 - e. Roofing Construction

1.2 BID RECEIVING

A. Electronically mailed bids will be received for the project in accordance with the following:

1. Bid Date and Time: **February 14, 2019
12:00 pm, local time**

Dondlinger & Sons Construction Co., Inc. 2656 S. Sheridan Avenue Wichita, KS 67217	PH	(316) 945-0555
Eby Construction Corporation 2525 E. 36 th Circle N. Wichita, KS 67219-2303	PH	(316) 268-3500
Harman Huffman Construction Group 5615 Huffman Drive Kechi, KS 67067	PH	(316) 744-2081
Snodgrass & Sons Construction Co. Inc. 2700 George Washington Blvd. Wichita, KS 67210	PH	(316) 687-3110

The Owner hereby selects and limits HVAC and Plumbing Bidders to the following:

Central Consolidated 3435 W. Harry Street Wichita, KS 67213	PH	(316) 945-0797
Dean E. Norris, Inc. 2929 S. Minneapolis Wichita, KS 67216	PH	(316) 668-1901
Five Star Mechanical 1707 S. Hoover Road Wichita, KS 67209	PH	(316) 943-7827
The Waldinger Corporation 1630 S. Baehr Street Wichita, KS 67209	PH	(316) 942-7722

The Owner hereby selects and limits Fire Protection Bidders to the following:

Central Consolidated 3435 W. Harry Street Wichita, KS 67213	PH	(316) 942-0797
McDaniel Co. Inc. 4301 W. Harry Street Wichita, KS 67209	PH	(316) 942-8325
Myers Automatic Fire LLC 2437 Spring Hill Court Goddard, KS 67052	PH	(316) 833-3215

The Owner hereby selects and limits Electrical Bidders to the following:

Atlas Electric LLC 1607 N. Wabash Wichita, KS 67214	PH	(316) 858-1506
A & H Electric Inc. P.O. Box 3436 Wichita, KS 67201	PH	(316) 838-3003
Decker Electric 4500 W. Harry Wichita, KS 67209	PH	(316) 858-0784
Shelley Electric Inc. 3619 W. 29th Street S. Wichita, KS 67217	PH	(316) 945-8311

The Owner hereby selects and limits Roofing Bidders to the following:

Buckley Roofing Company, Inc. 3601 N. Hydraulic Wichita, KS 67219-3898	PH	(316) 838-9321
Mahaney Roofing 2822 N. Mead Wichita, KS 67219	PH	(316) 262-4768

END OF SECTION 001116

SECTION 003113 - PRELIMINARY SCHEDULE

PART 1 - PROJECT SCHEDULE

- A. This Document with its referenced attachments is part of the Procurement and Contracting Requirements for Project. They provide Owner's information for Bidders' convenience and are intended to supplement rather than serve in lieu of Bidders' own investigations. They are made available for Bidders' convenience and information, but do not affect Contract Time requirements. This Document and its attachments are not part of the Contract Documents.
- B. Available Project information includes the following:
1. Project Schedule.
 - a. 01/28/2019 Invitation to Bid
 - b. 01/30/2019 Pre-Bid Meeting
 - c. **02/14/2019 Bids Due (12:00 p.m., local time)**
 - d. **02/14/2019 Schedule of Values Due (1:00p.m., local time)**
 - e. 02/18/2019 Expected Contract Award
 - f. 03/06/2019 Estimated Date for Aircraft Movement Out Center Door
 - g. 04/15/2019 Estimated Date for Aircraft Movement Out Center Door
 - h. 05/31/2019 Estimated Date for Aircraft Movement Out Center Door
 - i. 06/20/2019 Estimated Date for Aircraft Movement Out Center Door
 - j. 07/25/2019 Estimated Date for Aircraft Movement Out Center Door
 - k. 07/30/2019 Project Final Completion
- C. Project schedule including design and construction milestones and Owner's occupancy requirements are available for viewing as appended to this Document.
- D. Related Requirements:
- E. Document 004113 "Bid Form - Stipulated Sum (Single-Prime Contract)"
- F. Section 011000 "Summary" for phased construction requirements.
- G. Section 013200 "Construction Progress Documentation" for Contractor's construction schedule requirements.

END OF SECTION 003113