

CITY OF WICHITA, KANSAS

REQUEST FOR FORMAL BID NUMBER FB740168

ADDENDUM # 1

PUBLIC WORKS & UTILITIES DEPARTMENT/FLEET & FACILITIES DIVISION

DESCRIPTION: City Hall Elevator Lobby Finish Remodel

OPENING DATE: FRIDAY, SEPTEMBER 22, 2017, AT 10:00 A.M.

The following additions, deletions, and/or changes have been added to the specifications and made a part of this formal bid FB740168.

- 1. See Attachment for Addendum #1 Items.

FOR BIDS SUBMITTED ONLINE ELECTRONICALLY (<https://ep.wichita.gov>): YOU NEED TO REVIEW, MAKE ANY NECESSARY CHANGES AND RESUBMIT YOUR BID. THE ADDENDUM WILL BE ACKNOWLEDGED WHEN YOU HAVE READ THE LEGAL BID ADDENDUM FORM.

ALL BIDS RECEIVED ON MONDAY, SEPTEMBER 18, 2017, BEFORE NOON WILL BE RETURNED WITH THIS ADDENDUM. IF YOUR BID IS NOT RETURNED AND YOU WANT IT BACK, PLEASE CALL THIS OFFICE (316) 268-4636.

Melinda A. Walker
Purchasing Manager

The undersigned acknowledges receipt of this Addendum and the bid submitted herewith is in accordance with the information, instruction and stipulations set forth herein.

Date

Company Name

Signature of Company Representative

Print Name of Company Representative

Title

ADDENDUM 1

**CITY OF WICHITA - CITY HALL
ELEVATOR LOBBY FINISH REMODELS
FLOORS 2, 3, 4, 5, 6, 7, 8, 9, 11, 12, 13
455 N MAIN STREET**

SEPTEMBER 18, 2017



SPANGENBERG PHILLIPS TICE
ARCHITECTURE



SPANGENBERG PHILLIPS TICE
ARCHITECTURE

ADDENDUM 1

September 18, 2017

**CITY OF WICHITA
CITY HALL
ELEVATOR LOBBY FINISH REMODELS
FLOORS 2, 3, 4, 5, 6, 7, 8, 9, 11, 12, 13**

The following revisions and additions to the Specifications and Drawings are hereby made a part of the Contract Documents.

- 1-1 Revised: The project duration has been changed from 30 days to 90 days starting from Notification to Proceed.
- 1-2 Clarification: The removal of carpet, floor prep and installation of new carpet tile and wall base in all public halls is part of the base bid.
- 1-3 Clarification: Prior to starting work on each floor the City of Wichita will salvage the portions of slide on "click" base that they require. General Contractor will coordinate timing 1 week prior to commencement on that floor.
- 1-4 Add: General Contractor to remove existing sealant around metal frame to brick at each elevator cab entry. Install new sealant color match to brick and grout. Installation should be clean, even and neat without smudges.
- 1-5 Revised: The existing plastic laminate cover is to be replaced. Same detail with mechanical fasteners. Laminate to be used will be Formica 2297-MC Tetril MicroDot Finish or similar.
- 1-6 Clarification: Plastic "City of Wichita" signs located on brick areas to be removed by General Contractor and disposed of. All other signs located at gypsum walls will remain.
- 1-7 Clarification: The warranty on all materials and labor is to be 1 year.
- 1-8 Clarification: There are (3) millwork cabinets – (2) are used to house monitors and (1) as shown on the elevations is similar only it has decorative tile. There are only fans at the cabinets with fans.
- 1-9 Clarification: See attachment. Owner provided fan will be as attached or similar. General Contractor to provide 120V power for fan unit.
- 1-10 Clarification: Power is to be pulled from either of the power source panels on the east or west side of the Elevator Lobby for use at monitor cabinets.

September 18, 2017

**CITY OF WICHITA
CITY HALL
ELEVATOR LOBBY FINISH REMODELS
FLOORS 2, 3, 4, 5, 6, 7, 8, 9, 11, 12, 13**

Addendum #1

Page 2

- 1-11 Clarification: At bid Add Alternate 1, General Contractors must patch, fill and prep any damaged wall areas with or without vinyl wallcovering. Prior to painting blend texture to match wallcovering.

END OF ADDENDUM #1

Axial Fans

1 result found that includes 1 Product

FILTER RESULTS BY

APPLIED FILTERS

- Fan Depth
 - 1-5/8"
- Fan Height
 - 4-3/4"
- Fan Shape
 - Square
- Brand
 - DAYTON

Search within these results

PREVIOUSLY PURCHASED

View Previously Purchased Products

FAN SHAPE

Square (1)

FAN HEIGHT

4-3/4" (1)

FAN DEPTH

- 1-1/4" (3)
- 1-1/2" (1)
- 1-5/8" (1)

BRAND

DAYTON (1)

Sort Results By: Top Sellers

List | Table | Results per page: 16 | 32 | 48



Grainger Choice

DAYTON
Square Axial Fan, 4-3/4" Width, 4-3/4" Height, 115VAC Voltage

Item # **3VU68**
Mfr. Model # 3VU68

Compare

Web Price
\$46.28 / each

Qty:

1 **ADD TO CART**

[+Add to list](#)

Expected to arrive **Tue. Sep 19.**

[Ship To 66502](#) | [Pick Up](#)

Catalog Page # NA

List | Table | Results per page: 16 | 32 | 48

Note: Product Availability Is Real-Time Basis And Adjusted Continuously. The Product Will Be Reserved For You When You Complete Your Order. [More](#)