

Textron Aviation East Campus – Plant 1
TXTAV W W7-7 Hangar Door Replacement
PEC File No. 178003-052
February 1, 2019

ADDENDUM NO. 1

The original Project Manual and Drawings for the Project noted above, are amended as indicated on this Addendum 1.

GENERAL:

1. As discussed in Pre-Bid the Temporary Facilities and laydown areas will be defined by Addendum as soon as safe aircraft movement paths are approved internally by Textron Aviation.
2. It was clarified in the Pre-Bid that Owner will pay for MABCD Plan Review Fees. Contractor shall pay for permits.
3. Reminder: Textron Aviation specifications are a new combined specifications between the former separate companies. Contractor shall review all of the specifications to ensure they are bidding the project with materials and services required.
4. Refer to attached sign-in sheet from the Pre-Bid Meeting.
5. It was noted multiple times throughout Pre-Bid that the site is expected to be cleaned after activities and a minimum of once a day. No FOD (screws, dirt clods, boards, construction debris, etc.) shall be left on the ramps or surrounding spaces, especially in any patch of aircraft travel. Refer to the specifications for more requirements related to a clean jobsite. This will be enforced. Please plan your financial responsibilities related to this accordingly.

SPECIFICATIONS:

FRONT END:

1. 006000 – Project Forms:
 - a. G703 Schedule of Values: Please utilize the attached form for your submittal. Note that Overhead Hoist-Up Fabric Door will be it's own line item.

ATTACHED:

1. Prebid Attendance Sheet
2. Revised G703 - Schedule of Values

Textron Aviation Attendance List

Project Name: TXTAV W Campus W7-7 W Hanger Door Replacement
 Project #: 178003-052

Meeting Title: Pre-Bid Meeting			Date: Jan 30, 2019
Name	Company	Email Address	Phone Number
GARRET PARTHENER	Reddi Overhead Door	garretpa@reddi.com	316-347-9854
ERIC SHERMAN	BSC	esherman@bscconstruction.com	806-4652
Dan Little	Shelley Electric	dan@shelleyelectric.com	316-945-5311
Scott Heuer	Textron	skheuer@txtav.com	789-4568
BRAD BURRUT	Textron AV	burrut@textron.com	517-4796
DAVID PIPES	CONCO	DRIPES@CONCOCONSTRUCTION.COM	316 650 2192
Bill Lorg	Central Consolidated	blorg@centralconsolidated.net	316 945-0797
Warren Way	Harman Huffman	wway@charmanhuffman.com	316-744-2081
Jeremy Kohlmeier	Harman Huffman	estimating@charmanhuffman.com	316 744 2081
Kyle Myers	Myers AFP	MYERSAFP@GMAIL.COM	316-833-3215
MIKE WAGNER	Eby	mwagner@ebycorp.com	316-268-3517
Paul Somson	Eby	psomson@ebycorp.com	316-371-2801



AIA[®] Document G703[™] – 1992

Continuation Sheet

AIA Document, G702[™]-1992, Application and Certification for Payment, or G736[™]-2009, Project Application and Project Certificate for Payment, Construction Manager as Adviser Edition, containing Contractor's signed certification is attached.
 In tabulations below, amounts are in US dollars.
 Use Column I on Contracts where variable retainage for line items may apply.

APPLICATION NO: _____
 APPLICATION DATE: _____
 PERIOD TO: _____
 ARCHITECT'S PROJECT NO: _____

A	B	C	D		E	F	G		H	I
ITEM NO.	DESCRIPTION OF WORK	SCHEDULED VALUE	WORK COMPLETED		MATERIALS PRESENTLY STORED (NOT IN D OR E)	TOTAL COMPLETED AND STORED TO DATE (D + E + F)	% (G ÷ C)	BALANCE TO FINISH (C - G)	RETAINAGE (IF VARIABLE RATE)	
			FROM PREVIOUS APPLICATION (D + E)	THIS PERIOD						

AIA Document G703[™] – 1992. Copyright © 1963, 1965, 1966, 1967, 1970, 1978, 1983 and 1992 by The American Institute of Architects. All rights reserved. **WARNING: This AIA[®] Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA[®] Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law.** This document was produced by AIA software at 08:32:43 ET on 01/10/2019 under Order No. 5886700170 which expires on 07/19/2019, and is not for resale.

User Notes:

