



The following clarifications, revisions, and additions to the Specifications and Drawings are hereby made a part of the Contract Documents.

ARCHITECTURAL ITEMS

- 1-1 SPECIFICATION SECTION - 00 21 13 INSTRUCTIONS TO BIDDERS
If bidders need to get back into building, they may contact Stephanie Barger at (316) 204-7953 or via email at steph.mwc@gmail.com.
- 1-2 SPECIFICATION SECTION 01 23 00 ALTERNATES
Alternate No 5 – Wood Doors has been added as follows:
E. ALTERNATE NO. 5 – WOOD DOORS
1. Base bid has a combination of new wood doors and relocated wood doors as indicated on door/frame types and floor plan. Relocated doors are to be refinished as indicated by Note 16 on Sheet A8.0.
 2. This alternate provides all new wood doors and no relocated doors. The door frames are unaffected by this alternate.
 3. All new doors in this alternate to receive a field stained finish or as Contractor's option the doors may be ordered prefinished.
See revised Bid Form with Alternate No. 5 added
- 1-3 SPECIFICATION SECTION – 08 43 33 FOLDING GLASS STOREFRONTS
Architect has had some conversations and preliminary pricing contact with NANAWALL concerning this project. For information only contact is Todd Kilstrom, (800) 873-5673 Extension 222 or via email at todd@nanawall.com.
- 1-4 SHEET A5.0, Detail 18 – Disregard “vinyl base” note. The wall tile shown around the drinking fountain is to be FT-1 which is the same as the floor material.
- 1-5 SHEET A5.1, Details 1, 6, and 7 – At Detail 7, the wainscot is graphically shown incorrectly. The specified 4” x 16” wall tile is to be stacked horizontally with joints aligned each direction. Wainscot at Women’s 101 to have same pattern but the height of wainscot is 6’ instead of 4’. See Details 1 and 6 for location of walls which receive wainscot.
- 1-6 SHEET A8.0, FINISH NOTES – Disregard Note 12. There are no new window blinds in this project.
- 1-7 SHEET A1.0 – The millwork shown in Foyer right below skylight is Owner provided.
-

00 42 00 PROPOSAL FORM

MARANATHA WORSHIP CENTER REMODEL

PROPOSAL FOR ENTIRE WORK

DATE: _____

BIDDER: _____

In compliance with the Instructions to Bidders and subject to all conditions thereof, the undersigned hereby proposes to furnish all material and equipment and to perform all labor for and incidental to the entire work for the project, all in accordance with the Contract Documents as prepared by SPANGENBERG PHILLIPS TICE ARCHITECTURE, for the sum of

\$ _____

(_____ Dollars).

The undersigned further proposes to perform the work called for in the following alternates for the stated additions to or deductions from the above amount.

ALTERNATES	ADD	DEDUCT
ALTERNATE #1 FIREPLACE	\$ _____	\$ _____
ALTERNATE #2 CAFÉ COUNTERTOP	\$ _____	\$ _____
ALTERNATE #3 MEN'S RESTROOM FLOORING	\$ _____	\$ _____
ALTERNATE #4 WOOD BOARD PANELING	\$ _____	\$ _____
ALTERNATE #5 WOOD DOORS	\$ _____	\$ _____

CONTRACT TIME

The undersigned agrees to complete the work within _____ calendar days after given the Notice to Proceed.

The undersigned acknowledges receiving Addendum No(s). _____

The undersigned proposes to use the following subcontractors for this project:

Plumbing Work _____

HVAC Work _____

Electrical Work _____

If notified by the Architect within 30 days after receipt of proposal, the undersigned agrees to execute and deliver a Contract with the Owner and to give bonds as required within 5 days after notification.

SIGNED _____ TITLE _____